
Spec. 45576

DIVISION E2 ADDITIONAL GENERAL CONDITIONS

Contractor shall, for the protection and benefit of IPA, IPSC, and LADWP, obtain
guarantees or warranties in conformity herewith from each of its vendors and
subcontractors with respect to their materials, services, equipmer~, or other portion of
the Work.

Payment: Payment will be made according to the following schedule, as the identified
milestones are achieved:

MILESTONE

Boiler model and general
arrangement drawings complete:

AMOUNT
PAYABLE

$ 196,081

$ 313,730

$ 313,730

$ 490,203

$ 627,460

$ 949,032

APPROXIMATE
DATE

Manufacturing drawings complete:

Raw matedal ordered:

Raw material delivered:

Manufacturing complete:

All materials on site:

Construction complete:

Performance testing complete:

Within 30 days of testing
completion:

TOTAL:

$ 952,954

$ 78,434

$4,357,360

October 2002

November 2002

"~b~r 2002

J~e 2003

July 2003

.Work Slips and Invoices: Contractor shall furnish Work slips suitable for recording (e.g.,
- the weight of concentrated sulfuric ac;-~l in tons), at the time of each delivery. IPSC
may direct the form of Work slips to be used. Accuracy of completed Work slips shall
be subject to verification by IPSC, who will retain the original copies.

At the expiration of each calendar month during which material or Work is delivered,
Contractor shall render an invoice and copies of signed Work slips (e.g., - the total
weight of acid) delivered dudng said month.

Invoices shall be submitted in duplicate to Accounts Payable, intermountain Power
Service Corporation, 850 West Brush Wellman Road, Delta, UT 84624-9546. All letters
pertaining to invoices shall be addressed to the foregoing address.
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